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UNEP DTU Partnership is seeking a consultant for supporting the Ministry of Land and Environment of Mozambique in the coordination of the implementation of ICAT Mozambique Phase 2 Project
UNEP DTU Partnership is seeking to hire a consultant to support the Ministry of Land and Environment of Mozambique in the coordination of the implementation of ICAT Mozambique Phase 2 Project. The consultant will work under the guidance of the Department of Climate Change of the Ministry of Land and Environment (Departamento de Mudanças Climáticas do Ministério da Terra e Ambiente) to ensure the implementation of ICAT´s project activities within the expected timeframe and the involvement of all the relevant stakeholders for the project to achieve high-quality results.
Background
The Initiative for Climate Action Transparency (ICAT) puts into practice the request to strengthen national institutions to meet the standards on enhanced transparency, which were put forward by the Paris Agreement. ICAT is a neutral, multi‐donor fund designed to improve the capacity of developing countries to assess the impacts of their actions to meet their Nationally Determined Contributions (NDCs) and bring to greater quality, trust and ambition to climate policies worldwide. The UNEP DTU Partnership is an implementing partner of ICAT, and is cooperating with the Ministry of Land and Environment of Mozambique to implement a second phase of ICAT support in the country.
The first phase of ICAT support in Mozambique was completed in December 2019. The ICAT Mozambique Phase 1 project focused on strengthening of Mozambique’s institutional framework for measurement, reporting and verification (MRV) of GHG emissions, mitigation actions, and support, and on the application of ICAT’s Renewable Energy Guidance and ICAT's Sustainable Development Guidance to assess the impacts of policies and actions that are part of the country´s NDC. The following outcomes were achieved in ICAT Mozambique Phase 1 project:

· A mapping of gaps and barriers in institutional arrangements, procedures and legal arrangements of the national MRV system;

· An ex-ante assessment of the mitigation potential of the REFIT policy, using the ICAT Guidance on Renewable Energy, coupled with recommendations for a robust MRV of the policy.

· An ex-ante assessment of mitigation potential and sustainable development impacts of the NAMA Charcoal, coupled with recommendations for a robust MRV of the policy.

· A set of recommendations for the establishment of a robust national MRV system of climate change policies and actions, and 
· A road map with concrete actions for strengthening the national MRV system, in following areas: institutional setup, legal setup, procedural setup, and data availability.
Considering the results of the phase 1 project, there is now good momentum in the country for continuing and deepening the work on establishing a robust national MRV system and therefore Mozambique will implement a second phase of ICAT support.
Objectives of ICAT Phase 2 Project in Mozambique
The objectives of ICAT project in Mozambique were identified by the country and are as follows:

a) Establishment of formal institutional arrangements for climate transparency activities, based on the road map and recommendations produced in the first ICAT project

b) Secure sustainable capacity-building efforts in the country through the development of a training programme, involving the Climate Change Network and focusing in tracking of policies and actions in the NDC, GHG inventories, and reporting of support needed and received.
Coordination of ICAT Phase 2 Project in Mozambique
For all ICAT activities, the main institutional partner is the Department of Climate Change of the Ministry of Land and Environment (Departamento de Mudanças Climáticas do Ministério da Terra e Ambiente - DMC), where the UNFCCC focal points and the ICAT focal point are located. DMC will be responsible for supporting the consultant in the engagement with other stakeholders, including other ongoing projects with activities related to MRV and climate transparency. The ICAT phase 2 project will build upon the work done in the first phase of ICAT support, and will coordinate with other ongoing projects relevant for transparency of climate change, in order to stimulate synergies and avoid overlaps. This includes activities related to the GEF funded CBIT project, any ongoing activities related to the revision of the NDC, and other climate policies, strategies and projects. 
UNEP DTU Partnership will review and sign-off all written deliverables, and provide technical support throughout. Specifically:

a) All deliverables specified in this TOR will be drafted by the consultant;

b) Feedback, comments and suggestions provided by the Department of Climate Change of Ministry of Land and Environment and by UNEP DTU Partnership, will be addressed by the consultant;

c) UNEP DTU Partnership to be ensured enough time to review in detail and provide feedback to the deliverables;
d) UNEP DTU Partnership will sign-off final version of deliverables.

Scope of the Assignment
The consultant will work under the supervision of and be accountable to the DMC to ensure that the ICAT phase 2 project´s activities are implemented within the expected timeframe and involve all the relevant actors to achieve high quality results. The consultant is expected to play a key role in the coordination of the project activities and ensuring the timely delivery and quality of deliverables produced. The assignment includes the specific activities below. 
Activities
1. Develop the timeline for the implementation of the project activities, and review it as needed, taking in consideration the measures adopted by the government of Mozambique to reduce the spread of COVID infection.
2. Organize all the logistics of the workshops, consultation meetings, seminars, training sessions, and other events planned for the project, in close coordination with the DMC. The logistics includes the invitations, agenda, venue and catering, supporting materials, registration of participants, certificates of participation, the event outcome reports, and any other support to DMC with the facilitation of the events. For every workshop, seminar, and training there should be a complete list of names and contact details of participants, and an evaluation survey needs to be completed by participants. The following events are planned:
a. Inception workshop of ICAT Phase 2 Project, to present the achievements of the previous ICAT project and present the objectives of the new project
b. A training workshop on the ICAT Guide on Stakeholder Consultation

c. Several stakeholder consultation meetings with all stakeholders in the structure of the national MRV system, to discuss the institutional arrangement for national MRV system and the terms of reference for the Inter-institutional Group on Climate Change (GIIMC)
d. A seminar with all stakeholders, including representatives from line ministries, private sector, civil society, academia, and development partners to present the institutional arrangement

e. A series of training sessions for the inter-institutional group on climate change and the working groups of the national MRV system, covering the training programme on national GHG inventory, planning mitigation actions through GACMO, South-south exchange with Ghana on the NDC Accounting Tool, and tracking of support needed and received
3. Revise and quality check project deliverables, and closely coordinate the work of the other national consultants to ensure high quality and timely delivery. The deliverables are the following:
a. A report on the 2 options for the institutional arrangements of the national MRV system of Mozambique, with description of mandates and responsibilities of the different stakeholders, and the advantages and disadvantages

b. A report with the terms of reference for the GIIMC, specifying the mandates and responsibilities of different stakeholders, and the competences required for the GIIMC members

c. A report documenting the final decision of the institutional arrangements, including the mandate and responsibilities of different stakeholders, and a proposal of a law of decree to formalize the institutional arrangements for reporting on climate action and support

d. A report about the NDC tracking framework, covering the institutional arrangement for implementation and tracking of the NDC, the data collection procedures, and the procedures for monitoring the progress made in the implementing in the NDC
4. Contribute to a final report about the key achievements and lessons learned, from a technical point of view in ICAT Mozambique Phase 2 project.
5. Provide assistance to the DMC in all the project reporting, namely the financial report, the narrative progress reports, and the project final report, as specified in the article 10 of the project cooperation agreement between UNEP DTU Partnership and Ministry of Land and Environment of Mozambique.
Deliverables
The consultant will be responsible for preparing and submitting the following deliverables, with close coordination of the ICAT project focal point at the Department Climate Change of Ministry of Land and Environment. All deliverables shall be prepared in English. 
Deliverable #1: A report compiling the debates and outcomes of the project inception workshop 
This deliverable consists of a report documenting the inception workshop's debates; the outcomes of the workshop, suggestions and the next steps; and the results of the evaluation form completed by the participants.
Deliverable #2: A report compiling the debates and outcomes of the seminar and consultations with all stakeholders
This deliverable consists of a report documenting central aspects brought forward by stakeholders during stakeholder consultations, with emphasis on the seminar mention in activity 2, including the seminar's debates; the outcomes of the seminar, suggestions and the next steps; and the results of the evaluation form completed by the participants.
Deliverable #3: A report about the training programme, including the curriculum, the training materials used, and a summary characterization of the trained technicians and the assessment of the training results through a questionnaire
This deliverable consists of a report documenting the implementation of the training programme and the training workshop on ICAT Guide on Stakeholder Consultation; the outcomes, suggestions and next steps; an inventory of the training materials used; a summary characterization of the trained technicians, and the results of the assessment of the trainings through a questionnaire completed by participants. 
Timeframe of the Assignment
The timeframe for the implementation of ICAT project in Mozambique is from March 2020 to March 2021. Due to the ongoing Covid situation, this timeframe may be revised considering that the implementation of project activities are already delayed. 

For the implementation of the activities describe in the scope of the assignment, the consultant shall provide 70 working days to support the main institutional partner - the Department of Adaptation and Mitigation to Climate Change (DMC) of MTA. The working days do not have to be provided on a continuous way.
Budget 
For implementing the activities and deliverables specified in this consultancy, the consultant will be paid 17,200 USD. This amount is paid according to the delivery of deliverables and progress reports, as defined in the consultancy contract.
Requirements 
· Proven expertise in project management, preferably in relation to international cooperation projects;
· At least 5 years' experience in climate change processes in Portuguese speaking countries or similar African environments;
· Familiarized with the enhanced transparency framework of the Paris Agreement and the reporting requirements of the UNFCCC;

· Familiarized with national processes in Mozambique and ability to work in the government's premises on a regular basis;
· Relevant advanced university degree in Agriculture Science, Science Studies, Environmental Studies, Biology, or related field.

· Demonstrated analytical, writing, and facilitation skills;
· Fluent in written and spoken English and Portuguese;
· Team player and immediate availability;
· Residence in Mozambique throughout the contract period.
Application Procedure
Required documents: Curriculum vitae with maximum 4 pages; Digitalized certificate of the highest education degree obtained; Document with maximum 2 pages describing the approach that the consultant will take to complete the tasks listed in the scope of the assignment and the way the consultant will engage with the main institutional partner.

Application deadline: 24 July 2020
Application procedure: submit the required documents by email to: Federico Canu, canu@dtu.dk; and Ana Cardoso, anacar@dtu.dk.
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